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SECTION 024119 - SELECTIVE DEMOLITION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Demolition and removal of selected portions of building or structure. 

2. Demolition and removal of selected site elements. 

3. Salvage of existing items to be reused or recycled. 

B. Related Requirements: 

1. Section 075300 – EPDM Roofing 

1.2 DEFINITIONS 

A. Remove: Detach items from existing construction and dispose of them off-site unless indicated 

to be salvaged or reinstalled. 

B. Remove and Salvage: Detach items from existing construction, in a manner to prevent damage 

C. Remove and Reinstall: Detach items from existing construction, in a manner to prevent damage, 

prepare for reuse, and reinstall where indicated. 

D. Existing to Remain: Leave existing items that are not to be removed and that are not otherwise 

indicated to be salvaged or reinstalled. 

E. Dismantle: To remove by disassembling or detaching an item from a surface, using gentle 

methods and equipment to prevent damage to the item and surfaces; disposing of items unless 

indicated to be salvaged or reinstalled. 

1.3 MATERIALS OWNERSHIP 

A. Unless otherwise indicated, demolition waste becomes property of Contractor. 

1.4 PREINSTALLATION MEETINGS 

A. Predemolition Conference: Conduct conference at Project site  

1. Inspect and discuss condition of construction to be selectively demolished. 

2. Review structural load limitations of existing structure. 

3. Review and finalize selective demolition schedule and verify availability of materials, 

demolition personnel, equipment, and facilities needed to make progress and avoid 

delays. 
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4. Review requirements of work performed by other trades that rely on substrates exposed 

by selective demolition operations. 

5. Review areas where existing construction is to remain and requires protection. 

1.5 INFORMATIONAL SUBMITTALS 

A. Proposed Protection Measures: Submit report, including Drawings, that indicates the measures 

proposed for protecting individuals and property for environmental protection and for dust 

control. Indicate proposed locations and construction of barriers. 

B. Schedule of Selective Demolition Activities: Indicate the following: 

1. Detailed sequence of selective demolition and removal work, with starting and ending 

dates for each activity. Ensure Owner's on-site operations are uninterrupted. 

2. Interruption of utility services. Indicate how long utility services will be interrupted. 

3. Coordination for shutoff, capping, and continuation of utility services. 

4. Coordination of Owner's continuing occupancy of portions of existing building and of 

Owner's partial occupancy of completed Work. 

C. Predemolition Photographs or Video: Show existing conditions of adjoining construction, 

including finish surfaces, that might be misconstrued as damage caused by salvage and 

demolition operations. 

1.6 CLOSEOUT SUBMITTALS 

A. Inventory: Submit a list of items that have been removed and salvaged. 

1.7 FIELD CONDITIONS 

A. Owner will occupy portions of building immediately adjacent to selective demolition area. 

Conduct selective demolition so Owner's operations will not be disrupted. 

B. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as 

far as practical. 

C. Notify Architect of discrepancies between existing conditions and Drawings before proceeding 

with selective demolition. 

D. Hazardous Materials: It is not expected that hazardous materials will be encountered in the 

Work. 

1. If suspected hazardous materials are encountered, do not disturb; immediately notify 

Architect and Owner. Hazardous materials will be removed by Owner under a separate 

contract. 

E. Storage or sale of removed items or materials on-site is not permitted. 

F. Utility Service: Maintain existing utilities indicated to remain in service and protect them 

against damage during selective demolition operations. 
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1. Maintain fire-protection facilities in service during selective demolition operations. 

1.8 COORDINATION 

A.  Arrange selective demolition schedule so as not to interfere with Owner's operations. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Regulatory Requirements: Comply with governing EPA notification regulations before 

beginning selective demolition. Comply with hauling and disposal regulations of authorities 

having jurisdiction. 

B. Standards: Comply with ANSI/ASSP A10.6 and NFPA 241. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that utilities have been disconnected and capped before starting selective demolition 

operations if required to perform demolition scope of work. 

B. Review Project Record Documents of existing construction or other existing condition and 

hazardous material information provided by Owner. Owner does not guarantee that existing 

conditions are same as those indicated in Project Record Documents. 

C. Perform a survey of condition of building to determine whether removing any element might 

result in structural deficiency or unplanned collapse of any portion of structure or adjacent 

structures during selective building demolition operations. 

1. Perform surveys as the Work progresses to detect hazards resulting from selective 

demolition activities. 

D. Survey of Existing Conditions: Record existing conditions by use of preconstruction 

photographs. 

1. Inventory and record the condition of items to be removed and salvaged. 

3.2 PREPARATION 

3.3 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS 

A. Existing Services/Systems to Remain: Maintain services/systems indicated to remain and 

protect them against damage. 
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1. Owner will arrange to shut off services/systems when requested by Contractor if required 

to perform demolition scope of work. 

3.4 PROTECTION 

A. Temporary Protection: Provide temporary barricades and other protection required to prevent 

injury to people and damage to adjacent buildings and facilities to remain. 

1. Provide protection to ensure safe passage of people around selective demolition area and 

to and from occupied portions of building. 

2. Provide temporary weather protection, during interval between selective demolition of 

existing construction on exterior surfaces and new construction, to prevent water leakage 

and damage to structure and interior areas. 

B. Remove temporary barricades and protections where hazards no longer exist. 

3.5 SELECTIVE DEMOLITION, GENERAL 

A. General: Demolish and remove existing construction only to the extent required by new 

construction and as indicated. Use methods required to complete the Work within limitations of 

governing regulations and as follows: 

1. Proceed with selective demolition systematically. 

2. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring 

existing finished surfaces. 

3. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and 

promptly dispose of off-site. 

4. Locate selective demolition equipment and remove debris and materials so as not to 

impose excessive loads on supporting walls, floors, or framing. 

5. Dispose of demolished items and materials promptly. Comply with requirements in 

Section 017419 "Construction Waste Management and Disposal." 

B. Site Access and Temporary Controls: Conduct selective demolition and debris-removal 

operations to ensure minimum interference with roads, streets, walks, walkways, and other 

adjacent occupied and used facilities. 

C. Removed and Salvaged Items: 

1. Clean salvaged items. 

2. Pack or crate items after cleaning. Identify contents of containers. 

3. Store items in a secure area until delivery to Owner. 

4. Transport items to Owner's storage area designated by Owner. 

5. Protect items from damage during transport and storage. 

D. Removed and Reinstalled Items: 

1. Clean and repair items to functional condition adequate for intended reuse. 

2. Pack or crate items after cleaning and repairing. Identify contents of containers. 

3. Protect items from damage during transport and storage. 
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4. Reinstall items in locations indicated. Comply with installation requirements for new 

materials and equipment. Provide connections, supports, and miscellaneous materials 

necessary to make item functional for use indicated. 

E. Existing Items to Remain: Protect construction indicated to remain against damage and soiling 

during selective demolition. When permitted by Architect, items may be removed to a suitable, 

protected storage location during selective demolition and cleaned and reinstalled in their 

original locations after selective demolition operations are complete. 

3.6 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS 

A. Roofing: Remove no more existing roofing than what can be covered in one day by new roofing 

and so that building interior remains watertight and weathertight. See Section 075300 – EPDM 

Roofing for new roofing requirements. 

1. Remove existing roof membrane, flashings, copings, and roof accessories. 

2. Remove existing roofing system down to substrate. 

3. General Contractor is to assume 10% of the existing plywood substrate will require 

removal due to potential deterioration.  

3.7 DISPOSAL OF DEMOLISHED MATERIALS 

A. Remove demolition waste materials from Project site and dispose of them in an EPA-approved 

construction and demolition waste landfill acceptable to authorities having jurisdiction. 

1. Do not allow demolished materials to accumulate on-site. 

2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 

and areas. 

3. Remove debris from elevated portions of building by chute, hoist, or other device that 

will convey debris to grade level in a controlled descent. 

4. Comply with requirements specified in Section 017419 "Construction Waste 

Management and Disposal." 

B. Burning: Do not burn demolished materials. 

3.8 CLEANING 

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective 

demolition operations. Return adjacent areas to condition existing before selective demolition 

operations began. 

3.9 SELECTIVE DEMOLITION SCHEDULE 

A. Remove: Refer to drawings for extent of existing roofing materials and associated items to be 

completely removed. 
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B. Remove and Salvage: Refer to drawings for extent of existing roof equipment and other items to 

be removed and salvaged. 

C. Remove and Reinstall: Refer to drawings for extent of existing roof equipment and other items 

to be removed and reinstalled. 

D. Existing to Remain: Refer to drawings for extent of existing roof equipment and other items to 

remain. 

END OF SECTION 024119 


