LaBella Associates, D.P.C. Village of Oxford Fire Department - September 2024
Project No. 2243941 Roof Replacement

SECTION 017419 — CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

SUMMARY

Section includes administrative and procedural requirements for the following:
L. Disposing of nonhazardous demolition and construction waste.

DEFINITIONS

Construction Waste: Building materials and other solid waste resulting from construction,
remodeling, renovation, or repair operations. Construction waste includes packaging.

Demolition Waste: Building materials resulting from demolition operations.

Disposal: Removal of demolition or construction waste and subsequent salvage, sale, recycling,
or deposit in landfill, incinerator acceptable to authorities having jurisdiction, or designated
spoil areas on Owner’s property.

Recycle: Recovery of demolition or construction waste for subsequent processing in preparation
for reuse.

Salvage: Recovery of demolition or construction waste and subsequent sale or reuse in another
facility.

Salvage and Reuse: Recovery of demolition or construction waste and subsequent incorporation
into the Work.

ACTION SUBMITTALS

Waste Management Plan: Submit plan within 7 days of date established for commencement of
the Work.

INFORMATIONAL SUBMITTALS

Waste Reduction Progress Reports: Concurrent with each Application for Payment, submit
report. Include the following information:

Material category.

Generation point of waste.

Total quantity of waste in tons

Quantity of waste salvaged, both estimated and actual in tons
Quantity of waste recycled, both estimated and actual in tons
Total quantity of waste recovered (salvaged plus recycled) in tons

ANl e
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1.5

1.6

7. Total quantity of waste recovered (salvaged plus recycled) as a percentage of total waste.

Waste Reduction Calculations: Before request for Substantial Completion, submit calculated
end-of-Project rates for salvage, recycling, and disposal as a percentage of total waste generated
by the Work.

Recycling and Processing Facility Records: Indicate receipt and acceptance of recyclable waste
by recycling and processing facilities licensed to accept them. Include manifests, weight tickets,
receipts, and invoices.

Landfill and Incinerator Disposal Records: Indicate receipt and acceptance of waste by landfills
and incinerator facilities licensed to accept them. Include manifests, weight tickets, receipts, and
invoices.

QUALITY ASSURANCE

Waste Management Coordinator Qualifications: Experienced firm, or individual employed and
assigned by General Contractor, with a record of successful waste management coordination of
projects with similar requirements.

WASTE MANAGEMENT PLAN

General: Develop a waste management plan according to requirements in this Section. Plan
shall consist of waste identification, waste reduction work plan, and cost/revenue analysis.

Waste Identification: Indicate anticipated types and quantities of demolition

Waste Reduction Work Plan: List each type of waste and whether it will be salvaged, recycled,
or disposed of in landfill or incinerator. Include points of waste generation, total quantity of
cach type of waste, quantity for each means of recovery, and handling and transportation
procedures.

1. Salvaged Materials for Reuse: For materials that will be salvaged and reused in this
Project, describe methods for preparing salvaged materials before incorporation into the
Work.

2. Salvaged Materials for Sale: For materials that will be sold to individuals and
organizations, include list of their names, addresses, and telephone numbers.

3. Salvaged Materials for Donation: For materials that will be donated to individuals and
organizations, include list of their names, addresses, and telephone numbers.

4. Recycled Materials: Include list of local receivers and processors and type of recycled
materials each will accept. Include names, addresses, and telephone numbers.

5. Disposed Materials: Indicate how and where materials will be disposed of. Include name,
address, and telephone number of each landfill and incinerator facility.

6. Handling and Transportation Procedures: Include method that will be used for separating

recyclable waste including sizes of containers, container labeling, and designated location
where materials separation will be performed.

CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL 017419 -2



LaBella Associates, D.P.C. Village of Oxford Fire Department - September 2024
Project No. 2243941 Roof Replacement

PART 2 - PRODUCTS

2.1

A.

PERFORMANCE REQUIREMENTS

General: Achieve end-of-Project rates for salvage/recycling of 50 percent by weight of total
nonhazardous solid waste generated by the Work. Facilitate recycling and salvage of materials.

PART 3 - EXECUTION

3.1

3.2

A.

B.

C.

A.

B.

PLAN IMPLEMENTATION

General: Implement approved waste management plan. Provide handling, containers, storage,
signage, transportation, and other items as required to implement waste management plan
during the entire duration of the Contract.

Training: Train workers, subcontractors, and suppliers on proper waste management
procedures, as appropriate for the Work.

1. Distribute waste management plan to everyone concerned within 7 days of submittal
return.
2. Distribute waste management plan to entities when they first begin work on-site. Review

plan procedures and locations established for salvage, recycling, and disposal.
Site Access and Temporary Controls: Conduct waste management operations to ensure
minimum interference with roads, streets, walks, walkways, and other adjacent occupied and
used facilities.
1. Designate and label specific areas on Project site necessary for separating materials that
are to be salvaged and recycled.

SALVAGING DEMOLITION WASTE

Comply with requirements in Section 024119 "Selective Demolition for salvaging demolition
waste.

Salvaged Items for Reuse in the Work:

1. Clean salvaged items.

2. Pack or crate items after cleaning. Identify contents of containers with label indicating
elements, date of removal, quantity, and location where removed.

3. Store items in a secure area until installation.

4. Protect items from damage during transport and storage.

5. Install salvaged items to comply with installation requirements for new materials and

equipment. Provide connections, supports, and miscellancous materials necessary to
make items functional for use indicated.
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33 RECYCLING DEMOLITION AND CONSTRUCTION WASTE, GENERAL

A.  General: Recycle paper and beverage containers used by on-site workers.

B.  Preparation of Waste: Prepare and maintain recyclable waste materials according to recycling or
reuse facility requirements. Maintain materials free of dirt, adhesives, solvents, petroleum
contamination, and other substances deleterious to the recycling process.

C.  Procedures: Separate recyclable waste from other waste materials, trash, and debris. Separate
recyclable waste by type at Project site to the maximum extent practical according to approved
construction waste management plan.

L. Provide appropriately marked containers or bins for controlling recyclable waste until
removed from Project site. Include list of acceptable and unacceptable materials at each
container and bin.

a. Inspect containers and bins for contamination and remove contaminated materials
if found.

2. Stockpile processed materials on-site without intermixing with other materials. Place,
grade, and shape stockpiles to drain surface water. Cover to prevent windblown dust.

3. Stockpile materials away from construction area. Do not store within drip line of
remaining trees.

4, Store components off the ground and protect from the weather.

5. Remove recyclable waste from Owner's property and transport to recycling receiver or
processor as often as required to prevent overfilling bins.

34 RECYCLING DEMOLITION WASTE

A.  Wood Materials: Sort and stack members according to size, type, and length. Separate lumber,
engineered wood products, panel products, and treated wood materials.

B.  Metals: Separate metals by type.

3.5 RECYCLING CONSTRUCTION WASTE

A.  Packaging:

1. Cardboard and Boxes: Break down packaging into flat sheets. Bundle and store in a dry
location.

2. Polystyrene Packaging: Separate and bag materials.

3. Pallets: As much as possible, require deliveries using pallets to remove pallets from
Project site. For pallets that remain on-site, break down pallets into component wood
pieces and comply with requirements for recycling wood.

4. Crates: Break down crates into component wood pieces and comply with requirements
for recycling wood.

B.  Wood Materials:
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3.6

1. Clean Cut-Offs of Lumber: Grind or chip into small pieces.
2. Clean Sawdust: Bag sawdust that does not contain painted or treated wood.

Gypsum Board: Stack large clean pieces on wood pallets or in container and store in a dry
location.

1. Clean Gypsum Board: Grind scraps of clean gypsum board using small mobile chipper or
hammer mill. Screen out paper after grinding.

Paint: Seal containers and store by type.

DISPOSAL OF WASTE

General: Except for items or materials to be salvaged or recycled, remove waste materials from
Project site and legally dispose of them in a landfill or incinerator acceptable to authorities
having jurisdiction.

1. Except as otherwise specified, do not allow waste materials that are to be disposed of
accumulate on-site.

2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces
and areas.

General: Except for items or materials to be salvaged or recycled, remove waste materials and
legally dispose of at designated spoil areas on Owner’s property.

Burning: Do not burn waste materials.

END OF SECTION 017419
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